

PUBLIC NOTICE

For seeking objections in the proposal regarding finalization of tenders for the work of up- gradation of infrastructure at HSIIDC IE, Samalkha.

AGM (Engg.) IE Panipat had sent proposal for approval of rates of tender for the subject cited work. The DNIT, amounting to Rs 619.35 lacs for the subject cited work was approved by the Head Office, vide letter dated 12.06.2023. Accordingly, e-tenders were invited. Technical bids were opened on 05.09.2023. Following three agencies had participated;

1. M/s S.S. Construction Co.
2. M/s Shiv Construction Co.
3. M/s Manoj Kumar, Contractor

The technical bids were evaluated by Field Office and Head office. Out of three agencies, two agencies were meeting the eligibility criteria of bid document and therefore, were recommended as technically qualified. The public notice of technical evaluation report was uploaded on website of Corporation for seven days for inviting public objections. Since, no objection was received, therefore, technical evaluation was got approved and conveyed to field office vide letter dated 17.10.2023. The financial bids of both the technically qualified agencies were opened on 20.10.2023. The rates quoted by them were as under;

DNIT Amount Rs. 6,19,35,296/-			
Sr. No.	Agency Name	Quoted rates	Total Financial effect (in Rs)
i.	M/s S.S. Construction Co.	@7.79% above DNIT	6,67,60,056/-
ii.	M/s Shiv Construction Co.	@8.72% above DNIT	6,73,36,054/-

From the above, it was evident that the quoted rates of M/s S.S. Construction Co. @7.79% above DNIT were lowest (L-1). AGM (Engg.)/IE Panipat had recommended that quoted rates of L-1 bidder M/s S.S. Construction @7.79% above DNIT with total financial effect of Rs 6,67,60,056/- as reasonable & justified, keeping in view the impact of revision of GST from 12% to 18% and considering the latest rates of DI pipes approval by DS&D, Haryana. However, he had recommended that negotiations may be held with L-1 bidder, as per prevailing market trend and rates received for other similar works in HSIIDC.

The case was placed before Tender Finalization Committee on 16.11.2023. During the meeting, AGM (Engg.) /IE Panipat informed that the DNIT was revised on WPI and revised DNIT comes out to

Rs. 724.70 lacs, which is @ 16.34 % above on DNIT cost. The quoted rates of L-1 bidder are @7.79% above DNIT. The rates were discussed with the representative of L-1 bidder M/s S.S. Construction Co., but he did not agree to reduce the rates on the plea that they have already quoted very competitive rates. The rates of DI pipes, other materials & labour have increased a lot. He further submitted that work is to be executed in existing developed industrial area and therefore, he will not be able to reduce his rates.

It was deliberated and decided by the Committee that the quoted rates of L-1 bidder i.e. M/s S.S. Construction Co. @7.79% above DNIT with total financial effect of Rs. 6,67,60,056/- were reasonable and the same may be accepted and got approved.

This is for information of all who-so-ever are concerned and to submit the objections at the email: anoop.kumar@hsiidc.org.in, if any, within seven days of uploading. No objection/ reference will be entertained after 7 days.