
PUBLIC NOTICE 

 

For seeking objections in the proposal regarding finalization of tenders for the work of providing 
infrastructure facilities for R&R pockets including defect liability period of three years at Phase– II, 
Industrial Estate Barwala, Distt. Panchkula  
 

 
DGM (Engg.) IE Barwala had sent proposal for finalization of tenders for the subject cited work. 

The DNIT, amounting to Rs 934.32 lacs for the subject cited work was approved by the Head Office, 

vide letter dated 27.06.2023. Accordingly, e-tenders were invited. Technical bids were opened on 

14.08.2023. Following five agencies had participated; 
 

1.        M/s Arvind Kumar Contractor 

2.        M/s Shiv Construction Company 

3. M/s Rajesh Kadian Contractor 

4. M/s Sukhvinder Singh 

5. M/s S.S. Construction Company 
 

The technical bids were evaluated by Field Office and Head Office. All the five agencies were 

meeting the eligibility criteria of bid document and therefore, were recommended as technically 

qualified. The public notice of technical evaluation report was uploaded on website of Corporation for 

seven days inviting public objections. Since, no objection was received, therefore, technical evaluation 

was got approved and conveyed to field office, vide letter dated 17.10.2023. The financial bids of all 

the five technically qualified agencies were opened on 17.10.2023. The rates quoted by them were 

as under;  

DNIT Amounting to Rs 9,34,32,265/- 
  

Sr. 
No. 

Agency Name 
 

Quoted rates Total Financial 
effect (in Rs) 

i.  M/s Arvind Kumar Contractor @0.52% below DNIT 9,29,46,417/- 

ii.  M/s Shiv Construction Company @07.87% above DNIT 10,07,85,384/- 

iii.  M/s Rajesh Kadian Contractor @04.30% above DNIT 9,74,49,852/- 

iv.  M/s Sukhvinder Singh @05.10% below DNIT 8,86,67,219/- 

v.  M/s S.S. Construction Company @04.39% above DNIT 9,75,33,941/- 
 

From the above, it was evident that the quoted rates of M/s Sukhvinder Singh @ 05.10% 

below DNIT are lowest (L-1). Field office had called L-1 bidder for negotiation for rates, however they 

refused to reduce their quoted rates.  DGM (Engg.) IE Barwala had recommended for approval of 

quoted rates of L-1 bidder M/s Sukhvinder Singh @05.10% below DNIT with net financial effect of 

Rs 8,86,67,219/-. 

The case was placed before Tender Finalization Committee at HQ on 07.11.2023. During the 

meeting, the representative of L-1 bidder was called for negotiation. He informed that they have 

already quoted competitive rates and will not be able to reduce the rates. After persuasions by the 



Committee, he agreed to reduce the rates from @05.10% below to @ 05.25% below DNIT, thereby 

making revised financial effect as Rs. 8,85,27,071/- and submitted an undertaking dated 07.11.2023 in 

this regard.  

After detailed deliberations, it was decided by the Committee that the negotiated rates of          

L-1 bidder i.e. M/s Sukhvinder Singh @05.25% below DNIT with net financial effect of                              

Rs 8,85,27,071/- were competitive. The committee recommended that the negotiated rates be 

accepted and got approved. 

This is for information of all who-so-ever are concerned and to submit the objections at the 

email: anoop.kumar@hsiidc.org.in, if any, within seven days of uploading. No objection will be 

entertained after 7 days.  
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